Option 1 Downtown Quantities [Unit Label |Unit Cost [Subtotal
Concrete bridge span 148|LF S 8,500 | S 1,258,000
Suspended ramp on columns 184|LF S 4,800|S 883,200
MSE wall 5002 |FSF S 50 S 250,100
Fill 1271|CY S 50| S 63,550
Concrete retaining wall 60(CY S 600 | S 36,000
Fill 338|CY S 50| S 16,900
+ 20% Design and Construction S 2,507,750
Total: S 3,009,300
Option 2 Downtown Quantities |Unit Label | Unit Cost
Concrete bridge span 148|LF S 8,500 S 1,258,000
Suspended ramp on columns 138|LF S 4800(|S 662,400
MSE wall 7662 |FSF S 50| S 383,100
Fill 6504 |CY S 50| S 325,200
Concrete retaining wall 63|CY S 600 S 37,800
Fill 268(CY S 50(S 13,400
+ 20% Design and Construction S 2,679,900
Total: S 3,215,880
Burnette Trial Bridge Quantities/ Estimates Quantities |Unit Label | Unit Cost
Concrete bridge span 165|LF S 8500(S 1,402,500
Suspended ramp on columns 229|LF S 4,800 S 1,099,200
MSE wall 1644 |FSF S 50(S 82,200
Fill 248(CY S 50 (S 12,400
Concrete retaining wall 37(cy S 600 | S 22,200
Fill 255|CY S 50| S 12,750
+ 20% Design and Construction S 2,631,250
Total: S 3,157,500
Suwanee Dam Road Quantities |Unit Label | Unit Cost
Concrete bridge span 124|LF S 8,500 ]| S 1,054,000
Suspended ramp on columns 162|LF S 4800|S 777,600
MSE wall 1746 |FSF S 50| S 87,300
Fill 656|CY S 50| S 32,800
Concrete retaining wall 43|CY S 600 | S 25,800
Fill 484 |CY S 50(S 24,200
+ 20% Design and Construction S 2,001,700
Total: S 2,402,040
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