
- the third area’s concept uses right of way along the road for less land acquisition cost

	 	 	 	 Quantities/ Estimate:
		  		  LF Steel or Architectural Bridge Span
	 	 	 	 Subtotal: $396,800 or $1,054,000
	 	 	 	 LF Suspended ramp on columns
	 	 	 	 Subtotal:  $777,600
	 	 	 	 LF (Centerline) MSE Wall
	 	 	 	 Subtotal:  $117,050
	 	 	 	 LF (Centerline) Retaining Wall 
	 	 	 	 Subtotal:  $36,250
				    = $1,327,700 or $2,001,700 
	 	 	 	 (+20% Design and Construction)
				    + $265,540 or $400,340 
	 	 	 	 Total: $1,593,240 or $2,402,040

8% ramp slope

Suwanee Dam Road Bridge
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trail follows right of way along
SDR after ramp sytem

The bridge makes use of the plateau that is East
of Suwanee Dam Rd. No ramp system is required 
on this side to meet grade. However, on the west
side of SDR there is a ramp system required to
meet grade. 

trail follows contours
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