
- the second area connects a future trail that is to run through a roundabout to the North with a future trail to the south of the 
road
- the North side of the road has a steep slope, so safety measures should be in place, as well as multiple trail turns, for walkers and 
bicyclists coming down the hillside

	 	 	 	 Quantities/ Estimate:
				    LF Steel or Architectural Bridge Span
	 	 	 	 Subtotal: $528,000 or $1,402,500 
	 	 	 	 LF Suspended ramp on columns
	 	 	 	 Subtotal:  $1,099,200
	 	 	 	 LF (Centerline) MSE Wall
	 	 	 	 Subtotal:  $95,600
	 	 	 	 LF (Centerline) Retaining Wall 
	 	 	 	 Subtotal:  $34,950
				    = $1,756,750 or $2,631,250 
	 	 	 	 (+20% Design and Construction)
				    + $351,350 or $526,250 
	 	 	 	 Total: $2,108,100 or $3,157,500

7.9% ramp slope includes 
handicapped landings every 30’

switchback with retaining
walls for safety
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Moreland Altobelli Associates, Inc.
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